STATE OF CALI FORNI A BI D SUMMARY

IN LOS ANGELES COUNTY I N

LOS ANGELES FROM ROUTE 118 AND 5
SEPARATI ON TO 0. 7 KM SOUTH OF
ROUTE 14 AND 5 CONNECTOR OVERHEAD

Bl D OPENI NG DATE 01/ 06/ 05
CONTRACT NUMBER 07-122004
LOCATI ON 07-LA-5-39.4/45.6

W DEN FREEWAY AND STRUCTURES

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
RR | NVOCLVEMENT 01/ 10/ 05
CONTRACT CCODE "A '’
198 CONTRACT | TEMS

FEDERAL Al D ACNH 005-3(051) N
I - 005- 3(051) N

TOTAL NUMBER OF WORKI NG DAYS 900

PERCENT OVER EST 55. 00

626 960- 9502
00387331

FAX 626 960- 3887

PROPGCSALS | SSUED 29 FUND TOTAL HB5 0
NUMBER OF BI DDERS 2 ENG NEERS EST 22,734, 000. 00 AMOUNT OVER 12, 503, 936. 40
PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 35, 237, 936. 40 2 CHUMO CONSTRUCTI ON | NC
14425 JOANBRI DGE STREET
BALDW N PARK CA 91706- 1747
2 35, 450, 210. 70 1 BRUTOCO ENG NEERI NG AND

CONSTRUCTI ON | NC
P O BOX 429
FONTANA CA 92334

909 350- 3535
00247770

FAX 909 350-6820



07-122004
07-LA-5-39
01/ 06/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

01/10/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
SUN VALLEY CA

BERT SALAS | NC
SANTEE CA

CCM
RANCHO CORDOVA CA

CGO
RANCHO CUCAMONGA CA

DI AMOND PAVI NG
| RW NDALE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

DYNA ELECTRI C
LOS ALAM TGS CA

MODERN ALLOYS
STANTON CA

PENHALL COVPANY
ANAHEI M CA

WORKS STRI PI NG AND MARKI NG
WEST COVI NA CA

ROADSI DE SI GNS

ROCK SLOPE PROTECTI ON

BRI DGE CONSTRUCTI ON

CLEARI NG AND GRUBBI NG

ASPHALT PAVI NG

LANDSCAPI NG

ELECTRI CAL

METAL BEAM GUARD RAI L AND OVERHEAD SI GNS

JO NT SEAL

STRI PI NG



07-122004
07-LA-5-39
01/ 06/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 3
01/10/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

ACE FENCE
CITY OF | NDUSTRY CA

BERT SALAS
SANTEE CA

CTM
RANCHO CORDOVA CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

DECO PAVE
| RW NDALE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

DYNA ELECTRI C
LOS ALM TGS CA

HARBER DEMOLI TI ON
SAN BERNARDI NO CA

I NTI GRI TY REBAR PLACERS
MJURRI ETA CA

MALCOLM DRI LLI NG
| RW NDALE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE ( PORTI ON)

CHAI'N LI NK FENCE ( PORTI ON)

ROCK SLOPE PROTECTI ON ( PORTI ON)

CONCRETE AND MEDI AN BARRI ER ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)

STAMPED ASPHALT CONCRETE PAVI NG ( PORTI ON)

LANDSCAPI NG AND | RRI GATI ON ( PORTI ON)

ELECTRI CAL ( PORTI ON)

DEMOLI TI ON ( PORTI ON)

REBAR ( PORTI ON)

CAST IN DRILL HOLE (PORTI ON)



07-122004 Bl D245

07-LA-5-39 PAGE 4

01/ 06/ 05 01/10/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MODERN ALLOYS CONSTRUCTI ON AREA SI GNS AND METAL BEAM GUARD RAI L ( PORTI ON)

STANTON CA
PENHALL COVPANY JO NT SEAL (PORTI ON)
ANAHEI M CA
REYCON CONSTRUCTI ON MASONRY BLOCK ( PORTI ON)
SANTA PAULA CA
STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS ( PORTI ON)
NI POMO CA
SUDHAKAR COVPANY STRI PI NG ( PORTI ON)

RI ALTO CA



07-122004 Bl D245

07- LA-5-39 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 06/ 05 01/ 10/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 650 4,000. 00 2, 600, 000. 00
3 033709 TEMPORARY ROADSI DE SI GN EA 2 500. 00 1, 000. 00
4 071322 TEMPORARY FENCE (TYPE CL-1.8) M 400 20. 00 8, 000. 00
5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
6 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 145, 000. 00* 145, 000. 00
7 033710 TEMPORARY CORRUGATED STEEL Pl PE M 52 1, 500. 00 78, 000. 00
(2-1200 M)
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 14, 000. 00* 14, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 2, 000, 000. 00* 2,000, 000. 00
10 (S) 120120 TYPE |11 BARRI CADE EA 16 60. 00 960. 00
11 (S) 033711 TYPE 1 BARRI CADE EA 12 20. 00 240. 00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 440 30. 00 13, 200. 00
13 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 6 1, 000. 00 6, 000. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 24, 500 40. 00 980, 000. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 320 300. 00 96, 000. 00
16 033712 REMOVE THERVOPLASTI C YELLOW TRAFFI C M 6, 300 2.45 15, 435. 00
STRI PE
17 150608 REMOVE CHAI N LI NK FENCE M 15 20. 00 300. 00
18 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1,070 32.00 34, 240. 00
19 150711 REMOVE PAI NTED TRAFFI C STRI PE M 61, 600 1.25 77, 000. 00
20 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 25, 400 1.25 31, 750. 00
21 150722 REMOVE PAVEMENT MARKER EA 52, 100 . 68 35, 428. 00
22 150744 REMOVE ROADSI DE S| GN (WOOD POST) EA 20 250. 00 5, 000. 00
23 150760 REMOVE S| GN STRUCTURE EA 6 4,000. 00 24, 000. 00
24 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 270 4.00 5, 080. 00
25 150806 REMOVE Pl PE M 140 70. 00 9, 800. 00
26 033713 REMOVE SLOTTED CORRUGATED STEEL Pl PE M 550 25. 00 13, 750. 00
27 150820 REMOVE | NLET EA 7 600. 00 4, 200. 00
28 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 23 150. 00 3, 450. 00
(WOOD PCST)
29 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 130 22.00 2, 860. 00
30 153215 REMOVE CONCRETE ( CURB AND GUTTER) VB 170 120. 00 20, 400. 00
31 153218 REMOVE CONCRETE S| DEWALK M2 180 14. 50 2, 610. 00
32 153220 REMOVE CONCRETE ( CHANNEL) VB 474 67. 00 31, 758. 00
33 153221 REMOVE CONCRETE BARRI ER M 8, 520 21.00 178, 920. 00
34 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 1 1, 500. 00 1, 500. 00



07- 122004 Bl D245
07- LA- 5- 39 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 06/ 05 01/ 10/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 100, 000. 00* 100, 000. 00
36 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 50, 000. 00* 50, 000. 00
37 157563 BRI DGE REMOVAL ( PORTI ON), LOCATI ON C LS LUMP SUM 50, 000. 00* 50, 000. 00
38 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 25, 000. 00* 25, 000. 00
39 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 150, 000. 00* 150, 000. 00
40 190101 ROADWAY EXCAVATI ON VB 58, 000 12.00 696, 000. 00
41 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 770 125. 00 96, 250. 00
(AERIALLY DEPCSI TED LEAD)
42 190110 LEAD COVPLI ANCE PLAN LS LUVMP SUM 2, 500. 00* 2, 500. 00
43 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 587 120. 00 70, 440. 00
44 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 2,532 56. 00 141, 792. 00
45 (F) 192048 STRUCTURE EXCAVATI ON, RETAI NI NG WALL VB 724 65. 00 47, 060. 00
(SOUND WALL )
46 (F) 192051 STRUCTURE EXCAVATI ON ( TYPE ) VB 110 200. 00 22, 000. 00
(AERIALLY DEPCSI TED LEAD)
47 (F) 033714 STRUCTURE EXCAVATI ON ( TYPE ) VB 1,892 39. 00 73, 788. 00
(AERI ALLY DEPCSI TED LEAD)
48 (F) 192053 STRUCTURE EXCAVATI ON ( TYPE Z-2) VB 135 122.00 16, 470. 00
(AERIALLY DEPCSI TED LEAD)
49 (F) 193001 STRUCTURE BACKFI LL VB 176 89. 00 15, 664. 00
50 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 440 180. 00 79, 200. 00
51 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1,429 74. 00 105, 746. 00
52 (F) 033715 STRUCTURE BACKFI LL ( TYPE Y) VB 2,029 59. 00 119, 711. 00
RETAI NI NG WALL
53 (F) 193020 STRUCTURE BACKFI LL, RETAI NI NG WALL VB 405 60. 00 24, 300. 00
(SOUND WALL )
54 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 677 110. 00 74, 470. 00
VALL)
55 (S) 049762 SO L' ANCHOR EA 50 2,000. 00 100, 000. 00
56 198001 | MPORTED BORROW VB 2,120 25. 00 53, 000. 00
57 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 63, 350. 00* 63, 350. 00
58 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 4 1, 000. 00 4, 000. 00
59 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1,075 4.00 4,300. 00
60 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 5 401. 00 2, 005. 00
61 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 1 500. 00 500. 00
62 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 43 190. 00 8, 170. 00
63 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 235 1. 50 352. 50
64 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 12, 500. 00* 12, 500. 00



07-122004 Bl D245

07- LA- 5- 39 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
01/ 06/ 05 01/ 10/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

65 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 46, 875. 00* 46, 875. 00

66 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 6, 800. 00* 6, 800. 00

67 208000 | RRI GATI ON SYSTEM LS LUMP SUM 120, 000. 00* 120, 000. 00

68 208798 200 MM WELDED STEEL Pl PE CONDUI T M 37 600. 00 22, 200. 00
(6.35 MV THI CK)

69 033716 EXTEND 100 MV CONDUI T M 10.5 410. 00 4, 305. 00

70 208910 EXTEND 250 MV CONDUI T M 3.5 460. 00 1, 610. 00

71 250401 CLASS 4 AGGREGATE SUBBASE MB 3,010 8. 00 24, 080. 00

72 260201 CLASS 2 AGGREGATE BASE VB 2, 260 31. 00 70, 060. 00

73 260210 AGGREGATE BASE ( APPROACH SLAB) MB 22 500. 00 11, 000. 00

74 260301 CLASS 3 AGGREGATE BASE VB 15, 200 12.00 182, 400. 00

75 280000 LEAN CONCRETE BASE VB 10, 500 145. 00 1, 522, 500. 00

76 033717 ASPHALT CONCRETE TYPE B M2 1, 900 106. 00 201, 400. 00
(TEXTURE PAVI NG)

77 390160 ASPHALT CONCRETE ( TYPE B) TONN 3, 670 60. 00 220, 200. 00

78 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1,190 27. 00 32, 130. 00
AREA)

79 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 130 9. 40 1, 222. 00

80 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 570 9. 40 5, 358. 00

81 401000 CONCRETE PAVENMENT MB 17, 900 208. 00 3, 723, 200. 00

82 (S) 404092 SEAL PAVEMENT JOI NT M 16, 200 15. 50 251, 100. 00

83 (S) 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 26, 400 14. 70 388, 080. 00

84 (S) 493487 2.4 M PERVMANENT STEEL CASI NG M 51 3, 780. 00 192, 780. 00

85 490505 FURNI SH STEEL PILING (HP 250 X 62) M 60 50. 00 3, 000. 00

86 (S) 490506 DRI VE STEEL PILE (HP 250 X 62) EA 6 8, 000. 00 48, 000. 00

87 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 780 155. 00 275, 900. 00
Pl LI NG

88 (S) 033718 350 MM CAST- | N- DRI LLED- HOLE M 210 155. 00 32, 550. 00
CONCRETE PI LI NG

89 (S) 049763 2.1 M CAST- | N- DRI LLED- HOLE CONCRETE M 149 5, 080. 00 756, 920. 00
Pl LI NG (ROCK SOCKET)

90 (S) 490671 2.4 M CAST- | N- DRI LLED- HOLE CONCRETE M 51 7, 495. 00 382, 245. 00
Pl LI NG

91 (SF) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 20, 000. 00* 20, 000. 00

92 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 93 350. 00 32, 550. 00

93 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 1, 389 1, 650. 00 2,291, 850. 00

94 (F) 510059 STRUCTURE CONCRETE, RETAI NI NG WALL VB 283 700. 00 198, 100. 00

( SOUND WALL)



| TEM
NO.

95
96
97

98

99
100
101
102
103
104
105
106
107
108

109
110
111

112
113

114
115
116
117

118
119
120

121
122
123
124

07-122004

07-LA-5-39

01/ 06/ 05

| TEM
CODE

) 510060
) 510072
) 510086

) 510087

510502
(F) 510526
(F) 510800

511106
( SF) 518002
(S) 519117
(S) 519144
( SF) 520102
( SF) 520103
( SF) 520114

(F) 560218
( SF) 560219
(S) 561008

(S) 561009
(S) 033719

562002
033720
566011
568001

568007
568016
568023

620909
620913
650069
650075

CONTRACT

STRUCTURAL CONCRETE,
STRUCTURAL CONCRETE,
STRUCTURAL CONCRETE,
(TYPE N)

STRUCTURAL CONCRETE,
(TYPE R)

M NOR CONCRETE (M NOR STRUCTURE)

M NOR CONCRETE ( BACKFI LL)

PAVI NG NOTCH EXTENSI ON

DRI LL AND BOND DOWEL

SOUND WALL ( MASONRY BLOCK)

JONT SEAL (MR 30 MV)

JONT SEAL (MR 50 MV)

BAR RElI NFORCI NG STEEL ( BRI DGE)

BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL)
BAR REl NFORCI NG STEEL, RETAI NI NG WALL
( SOUND WALL)

FURNI SH SI GN STRUCTURE ( TRUSS)

I NSTALL SI GN STRUCTURE ( TRUSS)

760 MM CAST- | N- DRI LLED- HOLE

CONCRETE PI LE (S| GN FOUNDATI ON)

920 MM CAST- | N- DRI LLED- HOLE

CONCRETE PI LE (S| GN FOUNDATI ON)

1370 MM CAST- | N- DRI LLED- HOLE

CONCRETE PI LE (S| GN FOUNDATI ON)

METAL ( BARRI ER MOUNTED SI GN)

METAL ( SOUND WALL MOUNTED SI GN)
ROADSI DE SI GN - ONE POST

I NSTALL SI GN (STRAP AND SADDLE BRACKET
METHCD)

INSTALL SI GN OVERLAY

I NSTALL SI GN PANEL ON EXI STI NG FRAVE

I NSTALL ROADSI DE SI GN

(LAM NATED WOOD BOX POST)

450 MM ALTERNATI VE Pl PE CULVERT

600 MM ALTERNATI VE Pl PE CULVERT

450 MM REI NFORCED CONCRETE Pl PE

600 MM REI NFORCED CONCRETE PI PE

RETAI NI NG WALL
BARRI ER SLAB
APPROACH SLAB

APPROACH SLAB

PROPOSAL

OF

==== USRS TT38

Bl D245
LOwW BI DDER PAGE 8

01/10/ 05

ESTI MATED
QUANTI TY BI D AMOUNT
1, 260 700. 00 882, 000.
142 600. 00 85, 200.
23 1, 200. 00 27, 600.
213 1, 150. 00 244, 950.
290 2,500. 00 725, 000.
180 160. 00 28, 800.
6 3, 500. 00 21, 000.
106 250. 00 26, 500.
3, 546 140. 00 496, 440.
21 110. 00 2, 310.
22 190. 00 4, 180.
420, 990 2.15 905, 128.
69, 715 2.50 174, 287.
17, 096 2.85 48, 723.
71, 696 7.45 534, 135.
71, 696 .60 43, 017.
18 1, 200. 00 21, 600.
17 1, 300. 00 22,100.
43 1, 400. 00 60, 200.
3,910 20. 00 78, 200.
760 15. 00 11, 400.
15 300. 00 4, 500.
7 200. 00 1, 400.
34 30. 00 1, 020.
360 25. 00 9, 000.
5 1, 500. 00 7, 500.
1,700 72.00 122, 400.
1,010 91. 00 91, 910.
230 190. 50 43, 815.
54 216. 50 11, 691.



07-122004 Bl D245

07- LA- 5- 39 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
01/ 06/ 05 01/ 10/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
125 665729 300 MM SLOTTED CORRUGATED STEEL Pl PE M 480 159. 00 76, 320. 00
(2.01 MV THI CK)
126 665733 450 MM SLOTTED CORRUGATED STEEL Pl PE M 6, 860 148. 00 1, 015, 280. 00
(2.01 MV THI CK)
127 703233 GRATED LI NE DRAI N M 290 203. 00 58, 870. 00
128 703271 450 MM CORRUGATED STEEL PI PE RI SER M 6.1 520. 00 3,172.00
(2.01 MM THI CK)
129 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 540. 00 1, 080. 00
130 720120 ROCK SLOPE PROTECTI ON (1/2T, METHOD A) VB 3, 558 115. 00 409, 170. 00
131 721009 ROCK SLOPE PROTECTI ON VB 3.5 112. 00 392. 00
(FACING METHOD B)
132 721010 ROCK SLOPE PROTECTI ON VB 1, 882 115. 00 216, 430. 00
(BACKI NG NO. 1, METHOD B)
133 (SF) 721810 SLOPE PAVI NG ( CONCRETE) VB 3 1, 200. 00 3, 600. 00
134 729010 ROCK SLOPE PROTECTI ON FABRI C M2 3,421 2.50 8, 552. 50
135 731504 M NOR CONCRETE ( CURB AND GUTTER) MB 130 400. 00 52, 000. 00
136 731517 M NOR CONCRETE ( GUTTER) VB 23 400. 00 9, 200. 00
137 731521 M NOR CONCRETE ( SI DEWALK) VB 19 400. 00 7, 600. 00
138 ( SF) 750001 M SCELLANEQUS | RON AND STEEL KG 54, 428 1. 00 54, 428. 00
139 ( SF) 750498 M SCELLANEOUS METAL KG 438 50. 00 21, 900. 00
(RESTRAI NER - CABLE TYPE)
140 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 2,190 15. 00 32, 850. 00
141 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 12 100. 00 1, 200. 00
142 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 5 600. 00 3, 000. 00
143 820118 GUARD RAI LI NG DELI NEATOR EA 180 7.00 1, 260. 00
144 820180 I NSTALL MEDI AN M LEAGE PANEL EA 110 60. 00 6, 600. 00
145 (S) 832001 METAL BEAM GUARD RAI LI NG M 670 60. 00 40, 200. 00
146 (F) 833136 CONCRETE BARRI ER ( TYPE 25R MODI FI ED) M 10 480. 00 4, 800. 00
147 (F) 049765 CONCRETE BARRI ER ( TYPE 60 R MODI FI ED) M 8 610. 00 4, 880. 00
148 (F) 839521 CABLE RAI LI NG M 228 40. 00 9, 120. 00
149 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 7 600. 00 4, 200. 00
150 (S) 839552 TERM NAL SECTI ON ( TYPE Q) EA 6 600. 00 3, 600. 00
151 (S) 839553 END SECTI ON EA 2 300. 00 600. 00
152 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 1, 800. 00 10, 800. 00
153 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 600. 00 1, 200. 00
154 033721 CONCRETE BARRI ER ( TYPE 60 R) M 330 587. 00 193, 710. 00
155 033722 CONCRETE BARRI ER ( TYPE 60 R MODI FI ED) M 120 587. 00 70, 440. 00
156 839703 CONCRETE BARRI ER ( TYPE 60C) M 35 392. 00 13, 720. 00



07- 122004 Bl D245
07- LA-5-39 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
01/ 06/ 05 01/ 10/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
157 839704 CONCRETE BARRI ER ( TYPE 60D) M 220 127. 00 27, 940. 00
158 839710 CONCRETE BARRI ER ( TYPE 60S) M 4, 600 187. 00 860, 200. 00
159 (F) 049764 CONCRETE BARRI ER ( TYPE 60 SA MODI FI ED) M 530 337. 00 178, 610. 00
160 839712 CONCRETE BARRI ER ( TYPE 60SC) M 2,980 387. 00 1, 153, 260. 00
161 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 328 250. 00 82, 000. 00
162 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 75 210. 00 15, 750. 00
163 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 145 220. 00 31, 900. 00
164 (F) 839726 CONCRETE BARRI ER ( TYPE 736A) M 489 210. 00 102, 690. 00
165 (F) 033723 CONCRETE BARRI ER ( TYPE 736 A MODI FI ED) M 160 220. 00 35, 200. 00
166 033724 CONCRETE BARRI ER ( TYPE 736 S) M 140 250. 00 35, 000. 00
167 839734 CONCRETE BARRI ER ( TYPE 736SV) M 590 410. 00 241, 900. 00
168 839731 CONCRETE BARRI ER ( TYPE 736B) M 52 370. 00 19, 240. 00
169 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 330 35. 00 11, 550. 00
170 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 78, 500 . 80 62, 800. 00
171 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 150 .75 112. 50
172 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 230 2.00 12, 460. 00
173 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 6,070 1.50 9, 105. 00
(BROKEN 3.66 M- 0.92 M
174 (S) 033725 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,270 1.50 3, 405. 00
(BROKEN 11.00 M- 3.50 M
175 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 61, 700 . 65 40, 105. 00
(BROKEN 10.98 M - 3.66 M
176 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 630 . 65 409. 50
(BROKEN 5.18 M- 2.14 M
177 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 125, 000 .50 62, 500. 00
178 (S) 840665 PAI NT PAVEMENT MARKI NG ( 1- COAT) M2 29 30. 00 870. 00
179 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 38, 100 1.50 57, 150. 00
180 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 20, 500 4.00 82, 000. 00
181 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 47, 840. 00* 47, 840. 00
182 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 6, 500. 00 6, 500. 00
183 ( SF) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 142 76. 00 10, 792. 00
184 (S) 033726 MODI FY AUTOVATI C VEHI CLE CLASSI FI CATI ON LS LUMP SUM 35, 000. 00* 35, 000. 00
(LOCATI ON 1)
185 (S) 033727 MODI FY AUTOMATI C VEHI CLE CLASSI FI CATI ON LS LUMP SUM 18, 500. 00* 18, 500. 00
(LOCATI ON 2)
186 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 51, 000. 00* 51, 000. 00
187 (S) 033728 TEMPORARY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 30, 300. 00* 30, 300. 00

( LOCATI ON 1)



07-122004 Bl D245

07- LA-5-39 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
01/ 06/ 05 01/ 10/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
188 (S) 033729 TEMPORARY AUTOVATI C VEHI CLE LS LUMP SUM 20, 000. 00* 20, 000. 00
CLASSI FI CATI ON ( LOCATI ON 2)
189 (S) 033730 TEMPORARY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 24, 800. 00* 24, 800. 00
( LOCATI ON 3)
190 (S) 033731 TEMPORARY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 27, 000. 00* 27, 000. 00
( LOCATI ON 4)
191 (S) 033732 TEMPORARY COMMUNI CATI ONS SYSTEM ROUTI NG LS LUMP SUM 520, 000. 00* 520, 000. 00
192 (S) 860931 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 1) LS LUMP SUM 91, 000. 00* 91, 000. 00
193 (S) 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUMP SUM 69, 000. 00* 69, 000. 00
194 (S) 033733 COVMUNI CATI ON' SYSTEM ROUTI NG ( MODI FY) LS LUMP SUM 439, 000. 00* 439, 000. 00
195 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 212, 000. 00* 212, 000. 00
196 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 194, 000. 00* 194, 000. 00
197 (S) 869075 SYSTEM TESTI NG AND DOCUMENTATI ON LS LUMP SUM 14, 000. 00* 14, 000. 00
198 999990 MOBI LI ZATI ON LS LUMP SUM 3, 500, 000. 00* 3, 500, 000. 00

TOTAL 35, 237, 936. 40
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26, 000. 00* 26000.
58, 000. 00* 58000.
265, 000. 00* 265000.

07-LA-5-39 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
01/ 06/ 05 01/10/ 05
| TEM SECOND
Bl D AMOUNT

1 10, 000. 00* 10000. 0

2 2, 000. 00 1300000. 0

3 2,500. 00 5000.0

4 21.00 8400.0

5 5, 000. 00* 5000.0

6 340, 000. 00* 340000. 0

7 900. 00 46800. 0

8 46, 000. 00* 46000. 0

9 1, 100, 000. 00* 1100000. 0
10 100. 00 1600. 0
11 60. 00 720.0
12 32.00 14080. 0
13 5, 000. 00 30000. 0
14 38. 00 931000. 0
15 340. 00 108800. 0
16 1.60 10080. 0
17 90. 00 1350.0
18 37.00 39590. 0
19 1.25 77000.0
20 1.35 34290.0
21 .85 44285. 0
22 110. 00 2200.0
23 7, 300. 00 43800. 0
24 26. 00 33020.0
25 99. 00 13860. 0
26 53. 00 29150.0
27 1, 200. 00 8400.0
28 9.70 223.1
29 15. 00 1950.0
30 200. 00 34000. 0
31 15. 00 2700.0
32 65. 00 30810.0
33 27.00 230040.0
34 700. 00 700.0
35 89, 000. 00* 89000. 0
36 30, 000. 00* 30000. 0
37 0
38 0
39 0
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76 105. 00 199500.
77 74.00 271580.
78 6. 50 7735.

07-LA-5-39 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
01/ 06/ 05 01/10/ 05
| TEM SECOND
Bl D AMOUNT
40 24. 00 1392000. 0
41 150. 00 115500. 0
42 5, 000. 00* 5000.0
43 175. 00 102725.0
44 48. 00 121536.0
45 40. 00 28960.0
46 90. 00 9900. 0
47 45. 00 85140.0
48 250. 00 33750.0
49 75. 00 13200. 0
50 155. 00 68200. 0
51 135. 00 192915.0
52 69. 00 140001.0
53 69. 00 27945.0
54 100. 00 67700.0
55 2, 000. 00 100000. 0
56 15. 00 31800.0
57 65, 000. 00* 65000. 0
58 1, 250. 00 5000.0
59 1.10 1182.5
60 455. 00 2275.0
61 500. 00 500.0
62 90. 00 3870.0
63 2.80 658.0
64 72, 000. 00* 72000.0
65 50, 000. 00* 50000. 0
66 30, 000. 00* 30000.0
67 130, 000. 00* 130000. 0
68 520. 00 19240.0
69 425. 00 4462. 5
70 1, 200. 00 4200.0
71 25.00 75250. 0
72 32.00 72320.0
73 700. 00 15400. 0
74 32.00 486400. 0
75 185. 00 1942500. 0
0
0
0
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115 14. 00 10640.
116 332. 00 4980.
117 150. 00 1050.

07-LA-5-39 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
01/ 06/ 05 01/10/ 05
| TEM SECOND
Bl D AMOUNT
79 10. 00 1300.0
80 10. 00 5700.0
81 285. 00 5101500. 0
82 16. 50 267300.0
83 16. 00 422400. 0
84 5, 100. 00 260100. 0
85 55. 00 3300.0
86 9, 000. 00 54000. 0
87 150. 00 267000. 0
88 160. 00 33600. 0
89 5, 500. 00 819500. 0
90 6, 700. 00 341700.0
91 35, 000. 00* 35000. 0
92 270. 00 25110.0
93 775. 00 1076475.0
94 370. 00 104710.0
95 390. 00 491400. 0
96 550. 00 78100.0
97 1, 250. 00 28750.0
98 1, 600. 00 340800. 0
99 2, 800. 00 812000. 0
100 290. 00 52200.0
101 6, 700. 00 40200. 0
102 145. 00 15370. 0
103 165. 00 585090. 0
104 210. 00 4410.0
105 282.00 6204.0
106 2.15 905128. 5
107 3.35 233545. 2
108 2.90 49578. 4
109 7.00 501872.0
110 1.00 71696. 0
111 2,100. 00 37800.0
112 2,600. 00 44200.0
113 3, 500. 00 150500. 0
114 16. 00 62560. 0
0
0
0




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

07-122004
07-LA-5-39
01/ 06/ 05

1, 750.
450.
475.
495.
390.

10500.
331500.
247450.
56350.
22680.
91200.
1317120.
82650.
4575.
2400.
249060.
2135.
188200.
2700.
12828.
74750.
15755.
9500.
103413.
11826.
18615.
588.
3450.
2160.
11000.
90450.
3100.
4280.
10944.
273.
252.
130.
10500.
900.
156750.
59400.

13650.
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| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

07-122004
07-LA-5-39
01/ 06/ 05

20.

1

2.

50, 000.
7, 000.
80.

40, 000.
22, 000.
60, 000.
40, 000.
30, 000.
33, 000.
32, 000.
580, 000.
100, 000.
80, 000.
490, 000.
235, 000.

18700.
575000.
148400.
774800.

78720.

12000.

33350.

70905.

32800.

42000.
247800.

10400.

10560.

58875.

150.
10902.
9105.
3405.
43190.
441.
62500.
580.

45720.

55350.

50000.

7000.

11360.

40000.

22000.

60000.

40000.

30000.

33000.

32000.
580000.
100000.

80000.
490000.
235000.
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07-122004
07-LA-5-39
01/ 06/ 05
SECOND
Bl D AMOUNT
215, 000. 00* 215000. 0
15, 000. 00~ 15000. 0

3, 400, 000. 00* 3400000. 0

35, 450, 210. 70
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